
LANCASTER  COUNTY 
COUNTY-CITY BUILDING  Telephone: (402) 441-7410
LINCOLN, NEBRASKA 68508    FAX :         (402) 441-6513
BOARD OF COMMISSIONERS

ADDENDUM #1
Issue Date:   August 6, 2003 

SPECIFICATION NO. 03-195SPECIFICATION NO. 03-195
FOR

SECURITY ELECTRONIC CONTROL
SYSTEM ANALYSIS FOR THE

LANCASTER COUNTY CORRECTIONS FACILITY

Addenda (or addendum if singular) are written instruments issued by the County prior to the date for
receipt of offers which will modify or interpret the specification document by addi tion, deletion,
clarification or correction.  Please acknowledge receipt of this addendum in the space provided on
your bidding document.

Be advised of the following changes to the County's specification and bidding documents:

     1. The County has established a tentative schedule as follows:
RFP Opens August  202003
Internal Committee Review complete by Sept.   52003
Notify short-list firms by Sept. 10 2003
Short-list interviews           Week of Sept. 29 2003
Reference Checking on top ranked firm          Week of Oct. 062003
Notify top ranked firm and recommend to Board Oct. 14 2003
Issue Contracts - after Board approval Oct. 15 2003
Signed Contracts on Board Agenda for Ratification Nov. 04 2003
Contractor may begin working with County Corrections Nov.-April 2004

NOTE: ‘05 County Budget process begins Jan/Feb.’04, with ‘04 budget year ending
June 30,’04

It is the County’s desire to have a budget figure for the 2005 budget year.

     2. ADDITIONAL INFORMATION: Floor plans and “as-bui l t ”  p lans are available currently at the
County Corrections Department.  CAD system drawings of the existing facility are not
available from the County or Architect.

     3. CLARIFICATION:  Please provide references that are corrections specific.  In particular we
are interested jobs you have successfully completed for similar security needs.  

     4. ADDITIONAL INFORMATION: It is likely the current control center and booking center will be
moved with the facility expansion plans for the future.  We are interested in a system that can
be easily relocated if necessary to accommodate new locations after the initial installation.
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     5. ADDITIONAL INFORMATION: At the end of 2001, the County completed a “Master Plan”,
consultant study prepared by Voorhis / Roberson Justice Services, Inc. (Boulder, CO).  The
study is a comprehensive needs assessment for the entire correctional system, including:
the local criminal justice system and policies/practices; trend analysis of inmate population;
functional utility of existing facilities; current staffing plan; inmate classifications; and,
program and services needs assessment.  This informational study will be available to the
successful consultant on this project.

     6. CORRECTION: Number of copies of  the responses should be six (6).  On the “Proposer
Questionnaire” , please correct quantity.

     7. CORRECTION: On the “Instructions to Proposers”, “9.Indemnificat ion” please correct a
clerical error in the specifications.  Under 9.2, the paragraph referenced should be “9.1"
rather than “15.1" as shown.

     8. SUBMITTAL: Please include as part of the response the proposed fee schedule and the
“Proposal Questionnaire”.  Also include a tentative timetable for the project progression and
completion.

     9. See site visit log attached.

All other terms, conditions and requirements of the request remain the same as originally indicated
in the document or as modified on previous addenda.

Kathy A. Smith
Assistant Purchasing Agent
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SIGN-IN SHEET
FOR

 #03-195, Security Electronic Control System Analysis for Lancaster County 

DATE:    August, 5, 2003  Kathy Smith, Assistant Purchasing Agent, Purchasing Dvs.
441-8309 FAX 441-6513     Email: ksmith@ci.lincoln.ne.us

FIRM NAME REPRESENTATIVE NAME PHONE #

R & N System Design, LLC F. Wally Riffle, Architect 901-309-0115

DLR Group Timothy J. DeBuse, AIA, Principal 402-393-4100

Today’s Design & Manufacturing,
Inc.

Larry Branam 210-601-4749

Arnold & O’Sheridan, Inc. Jeffrey R. Geiger, Sr. Project
Mgr.

262-790-4110

LTS, Inc. Consulting Engineers Alan R. Latta, P.E., President 816-252-3494

HDR Gregory S. MacLean, Office Mgr. 402-323-6220

HDR Taylor T. Dueker AIA/NCARB 402-399-1317

HDR Mike Havens 972-960-4160

Bob Jarrett, Corrections Maintenance/Construction Mgr. 402-441-7140

Terry Weber, Corrections Terry Weber, Facility
Administrator

402-441-7530

Liz Thanel, Corrrections Business Manager 402-441-8916

Kathy Smith, City/Co. Purchasing Assistant Purchasing Agent 402-441-8313

Michael Thurber, Corrections Department Director 402-441-7530
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